
CUWCD - CUPCA
Uinta Basin Replacement Project
Big Sand Wash Feeder Diversion and Pipeline

Bid Opening Summary
2:00 pm, Tuesday, November 19, 2002
Board Room, CUPCA Headquarters Building

$6,100,000.00Engineers Estimate

Company

$5,655,924.00George W. Johansen1

$6,025,000.00SCI, Inc.2

$6,699,770.00Whitaker Construction Company, Inc.3

$6,862,300.00Condie Construction Company, Inc.4

$7,397,000.00Ames Construction, Inc.5

$7,400,000.00W.W. Clyde & Company6

$7,870,000.00C.R. Fedrick7

$9,300,000.00HK Contractors, Inc.8

$10,139,700.00Granite Construction Company9

Apparent Low Bidder
$5,655,924.00George W. Johansen

I hereby certify that this is a true and correct Bid Tabulation for the
Big Sand Wash Feeder Diversion and Pipeline

H. Lee Wimmer, P.E.
Construction Manager
November 19, 2002
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